


Mulmenahally TC :-

25 kVA

DTC CODE :- H35614



INDEX :-

	Existing 25 kVA TC
	Existing LT line
	Existing pole line

ount ID	RR No	Spot Serial Tariff	DTC
3008354	YL120	1 LT2A(II)	435614
3014020	YL39	1 LT2A(II)	435614
3014720	YL74	1 LT2A(II)	435614
3014723	YL53	1 LT2A(II)	435614
3014721	YL78	1 LT2A(II)	435614
3013676	YL98	1 LT2A(II)	435614
3012433	YL69	1 LT2A(II)	435614
3011922	P615	1 LT5B	435614
3047099	YL43071	1 LT2A(II)	435614
3043807	YLM40282	1 LT2A(II)	435614
5120030	YLM44621	1 LT2A(II)	435614
3034645	YL33729	1 LT2A(II)	435614
3030319	YL31339	1 LT2A(II)	435614
3030318	YL31338	1 LT2A(II)	435614
3028039	YL24688	1 LT2A(II)	435614
3026780	YL28560	1 LT2A(II)	435614
3025745	YL101	1 LT2A(II)	435614
3025207	YLB10	1 LT1	435614
3024347	YL126	1 LT2A(II)	435614
3019539	YL21483	1 LT2A(II)	435614
3019201	YL24033	1 LT2A(II)	435614
3017032	YL20871	1 LT2A(II)	435614
3016197	YL21143	1 LT2A(II)	435614
3007854	YL36	1 LT2A(II)	435614
5120062	YLM44061	1 LT2A(II)	435614
5120061	YLM44060	1 LT2A(II)	435614
13007979	YL92	1 LT2A(II)	435614
13007978	YL68	1 LT2A(II)	435614
13007977	YL70	1 LT2A(II)	435614
13007976	YL63	1 LT2A(II)	435614
13007975	YL56	1 LT2A(II)	435614
13007974	YL79	1 LT2A(II)	435614
13007973	YL40	1 LT2A(II)	435614
13007855	YL41	1 LT2A(II)	435614
13024344	YL51	1 LT2A(II)	435614
413030443	YL31271	10010 LT2A(II)	435614
413031717	YL31765	10168 LT2A(II)	435614

[Handwritten signature]

CHAMUNDESHWARI ELECTRICITY SUPPLY CORPORATION LIMITED

Estimate No. HC-407

Date 22/01/2024

(Estimate for temporary power supply is an extent of 01 HP/KW for the)

Purpose of Building Construction

for a period 60 Days of

Sri/Smt. Bhatya M.p D/o Late puttappa
at yalahanka village

SL NO	particulars	unit	Qty	single phase	Three phase
1	Single phase/ 3 phase meter	NO	1	630.00	3920.00
2	RC cutout etc			70.00	80.00
3	Cost of the Labour			50.00	100.00
4	Employees cost at 20% ON ABOVE			150.00	820.00
5	Transportation charges			25.00	25.00
6	Miscellaneous materials			75.00	80.00
7	Contingency at 5% on above			50.00	251.00
8	Total cost of the estimate			1050.00	5276.00
9	Service charges at 10% on item no8			105.00	527.00
10	Cost of returnable materials credit			630.00	3920.00
11	Net cost the estimate			525.00	1884.00

Certificate; Certified that I have inspected the spot personally and prepared the estimate as per

The current schedule of rates for most economical and safe way of executing the work

Report; The Transformer Yalahanka- 43561 KVA at

an taken up this additional load of 01 KW for the purpose of Building Construction

that load will be connected safely

Existing load - 20KW
proposed load - 01 KW

Chell
22/01/2024